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Addendum No. 2 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in SACRAMENTO COUNTY IN AND 
NEAR SACRAMENTO FROM MACK ROAD OVERCROSSING TO 1.1 KM NORTH OF FLORIN ROAD 
OVERCROSSING. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on September 19, 2006. 
 
This addendum is being issued to revise the Notice to Contractors and Special Provisions. 
 
In the Special Provisions, Section 5-1.17, "PROJECT INFORMATION," the following paragraphs are added after the 

second paragraph: 
 

"Information available for inspection at the North Region Construction Office is as follows: 
 

A. Aerially Deposited Lead Site Investigation Report. 
 

The North Region Construction Office in which the work is situated is located at 379 Colusa Highway, 
Yuba City, CA 95991." 
 
In the Special Provisions, Section 10-1.15, "MAINTAINING TRAFFIC," in Chart No. 5, the "REMARKS," is revised as 

follows: 
 

"REMARKS: 
 

1) Temporary traffic screen is required for mainline construction. 
2) No equipment (trucks with 3+ axles) in or out of construction area from 6 AM - 10 

AM and from 3 PM - 7 PM Monday through Friday. 
3) Equipment can enter/exit from SR 99 during Lane Closure Times listed in Charts 1     

& 2. 
4) For other times, equipment cannot enter/exit from mainline. They can enter/exit from 

adjacent ramp areas." 
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To Proposal and Contract book holders: 
 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy 

of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Office Engineer 


